

Republic of the Philippines
NATIONAL ACADEMY OF SCIENCE AND TECHNOLOGY
 3rd Level, Science Heritage Building, DOST Compound, Bicutan, Taguig City
 Tel Nos. 837-2071 loc. 2170; 838-7792; Fax: 837-3070

SUPPLEMENTAL/BID BULLETIN NO. 1

This Supplemental/Bid Bulletin is issued to inform prospective bidders of the procurement project “**Supply and Installation of Mechanical and Electrical HVAC and Generator Set at the Philippine Science Heritage Center**” of the following:

1. The new schedule for the submission of bid in on **December 16, 2019; 10:00 am** at NAST. The reference for time is the bundy clock located at NAST-PSHC Lobby:
2. The new schedule for the opening of the bids is on **December 16, 2019; 10:30 am** at NAST Conference Room;
3. Philippine Contractors Association Board (PCAB) License is not required.
4. Amendments to the Bid Data Sheet:

ITB Clause	
2	<p>The Funding Source is:</p> <p>The Government of the Philippines (GOP) through <i>DOST-GIA Project Funds – Salinlahi in Transition: Transforming the PSHC into a World Class Science Center (Phase2)</i> in the amount of <i>P26,660,038.92</i>.</p> <p>The name of the Project is “Supply and Installation of Mechanical and Electrical of HVAC and Generator Set at the Philippine Science Heritage Center”</p>
5.4	For this purpose, similar contract shall refer to the contracts, which have the same major categories of work, such as supply and installation of mechanical and electrical HVAC and generator set.
8.1	Subcontracting is not allowed
13.2	The ABC is <i>P26,660,038.92</i> . Any bid with a financial component exceeding this amount shall not be accepted.
17.1	Bids will be valid until April 15, 2020

18.1	<p>The bid security shall be in the form of a Bid Securing Declaration, or any of the following forms and amounts:</p> <ol style="list-style-type: none"> 1. The amount of not less than P533,200.78 <i>[Insert 2% of ABC]</i>, if bid security is in cash, cashier's/manager's check, bank draft/guarantee or irrevocable letter of credit; or 2. The amount of not less than P1,333,001.94 <i>[Insert 5% of ABC]</i> if bid security is in Surety Bond.
18.2	The bid security shall be valid until April 15, 2020

5. The Revised Schedule of Requirements is attached

This bulletin shall form an intergral part of the Bid Documents for the said project.

For guidance and information of all concerned.

GUADA B. RAMOS-DIMAYA
Chair, NAST-BAC

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Quantity	Total	Delivered, Weeks/Months
1.	<u>Supply and Installation of Mechanical and Electrical of HVAC and Generator Set</u>	1 lot		90 calendar days
	TOTAL			

NOTE: (1) DESCRIPTION, MODEL, CAPACITY AND OTHER DETAILS ARE ATTACHED.

(2) DRAWINGS/LAYOUT OF THE CENTRALIZED ACU ARE ATTACHED